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SECTION 00 73 19 SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS
01 007319 |Accident Prevention Plan X X
02 007319 |Accident Reports X
SECTION 01 29 00 MEASUREMENT AND PAYMENT
03 012900 [Schedule of Values X | X
04 012900 [Construction Schedule X | X
05 012900 [Revised Construction Schedules X
SECTION 01 31 00 PROJECT MANAGEMENT AND COORDINATION
06 013100 |List of Subcontractors X X
07 013100 |[Signature of Authority X X
SECTION 01 33 00 SUBMITTAL PROCEDURES
08 013300 [Final Submittal Register X | X
SECTION 01 35 43 ENVIRONMENTAL PROTECTION
09 01 3543 |Environmental Protection Plan X | X
10 013543 |Erosion and Sediment Control Plan X X
11 01 3543 |Copy of Project Permits and Inspection Logs X
SECTION 01 40 00 CONTRACTOR QUALITY CONTROL
12 014000 |Quality Control Plan X | X
13 014000 [Preparatory and Initial Phase Checklists X
14 014000 [Weekly Quality Control Logs X
15 014000 |[Registered Surveyor Qualificaitons X | X|X
SECTION 01 50 00 TEMPORARY FACILITIES AND CONTROLS
16 015000 [Mobilization/Demobilization Plan X X
17 015000 |Hurricane and Severe Storm Plan X X
18 015000 [Temporary Site Facility Shop Drawings X X
SECTION 01 78 00 PROJECT CLOSEOUT
19 017700 |Record Drawings X
20 017700 |As-Built Drawings X
21 017700 |Request For Inspection X | X
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SECTION 03 30 00 CAST-IN-PLACE CONCRETE
22 033000 |Cast-in-Place Concrete Materials and Mixture Design X | X
23 033000 [Concrete Mix Materials X | X
24 033000 [Concrete Curing Materials and Methods X | X
25 0330 00 Mass Concrete Tem.pera'Fure Mpnltorlng Plan and Concrete x | x
Temperature Modeling (if required)
26 033000 |[Steel Reinforcement for Shop Drawings X | X
27 033000 [Ancillary Materials X | X
28 033000 [Concrete Testing Reports X
29 033000 |Notice Ready for Inspection X
SECTION 31 10 00 SITE CLEARING AND GRUBBING
30 311000 [Vegetative and Rubbish Disposal Verification X
SECTION 31 23 00 DIKE AND EARTHWORK CONSTRUCTION
31 312300 |Geotechnical Engineer and Testing Laboratory Credentials X | X
32 312300 |Dewatering Plan X
33 312300 [Foundation Grading Plan X
34 312300 |[Toe Drain Material Information X
35 312300 [Water Source for Dike Compaction X
36 322300 |Drainage Inlets and HDPE Drain Pipes X
37 312300 |Dike Construction Quality Control Tests and Measurements X
38 312300 |[Pipe Bedding Compaction Tests X
39 312300 |Foundation Survey X
40 312300 [Pipe Invert Surveys X
41 312300 [Payment Surveys X
42 312300 |6-Inch and 10-Inch Pipe Inspection Video X
43 312300 |Aerial Photographs X
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SECTION 31 23 33 TRENCHING AND SHORING FOR PIPE INSTALLATION
44 312333 [Trench Shoring Shop Drawings (if required) X
45 312333 |Backfill Compaction Testing X
SECTION 32 92 19 GRASSING ESTABLISHMENT
46 329219 |Grass Establishment Plan X
47 329219 |Grassing Material Certificates X
48 329219 |Grass Watering and Maintenance Records X
SECTION 33 05 61 PRECAST CONCRETE MANHOLES AND INLETS
49 330561 [Pre-Cast Plant Certification X
50 330561 [Product Information X
51 330561 |Drainage Structures Shop Drawings X
52 330561 [Results of Leak Test X
SECTION 33 40 00 STEEL BOX WEIRS
53 334000 |Epoxy Anchor Product Data X | X
54 334000 [Neoprene Bearing Pad Data X | X
55 334000 [Weir Shop Drawings X | X
56 334000 [|Walkway Shop Drawing X | X
57 334000 [Weir Coating System X | X
58 334000 [Welding Certification X X
59 334000 [Hardware Product Data X | X
60 334000 [Aluminum Grating Product Data
61 334000 [Weir Fabricated Flap Valve Shop Drawings and Material Data X | X
62 334000 |Fabricated Weir Lift Plan X | X
63 334000 |Weir Board Product Data X | X
64 334000 [Weir Neoprene Gasket Material and Adhesive X | X
65 334000 [Weir Shop Inspection Notice X
66 334000 |Walkway Shop Inspection Notice X
67 334000 [Weir Coating Inspection Notice X
68 334000 [Weir Coating Inspection Report X
69 334000 |Certified Steel Mill Reports X
70 334000 |[Certified Aluminum Mill Reports X
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SECTION 33 46 00 WEIR HDPE DISCHARGE PIPE
71 3346 00 |HDPE Pipe Product Information X
72 334600 |HDPE Weir Pipe Shop Drawings X
73 3346 00 |Leak Testing Plan X
74 3346 00 |Results of Leak Test X
75 3346 00 |Open Cut Roadway Crossing Pipeline Installation Plan X | X
SECTION 33 05 61 PRECAST CONCRETE MANHOLES AND INLETS
76 330561 |[Precast Plant Certification X
77 340561 |Product Information X
78 350561 [Shop Drawings X
79 36 0561 |Drainage Structures Shop Drawings X
SECTION 34 71 00 ROADWAY STABLIZATION
80 347100 |Stabilization Material Supplier X
81 347100 |Compaction Control and Quality Control Tests X
SECTION 35 42 37 RIP-RAP SPLASH PAD
82 3542 37 |Riprap Product Data X
83 3542 37 |[Stone Test Results X
84 3542 37 |Filter Fabric Product Data X
SECTION 40 05 61 RESILIENT WEDGE GATE VALVE
85 400561 |Valve General Information [ x| |
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